

Joe Lombardo  
Governor  
RICHARD WHITLEY, MS  
Director  
LISA SHERYCH  
Administrator  
IHSAN AZZAM, Ph.D., MD  
Chief Medical Officer



4/25/2023

## TECHNICAL AMENDMENT #2

PAGE1- Update to the date of submission. Applications will be accepted on a rolling basis through May 26, 2023 at 5pm PST. Dates of submission are: 5/15/2023 by 5pm PST, 5/22/2023, by 5pm PST & 5/26/2023 by 5pm PST.

**Release Date: Monday, April 17, 2023**

**Questions to be Submitted: On or before Tuesday, April 25, 2023 at 3:00 p.m. PST**  
Must be submitted to OPR@casat.org with **NOFO SOR 2023** in the subject line of the email.

**Responses posted on or before May 1, 2023 by 3:00 p.m. PST on  
NVOpioidResponse.org**

**DEADLINE FOR APPLICATION SUBMISSION**

**~~\*MONDAY MAY 15, 2023 AT 5:00 P.M.\*~~ SUBMISSIONS WILL BE ACCEPTED ON A  
ROLLING BASIS WITH DATES OF MONDAY MAY 15, 2023, MONDAY MAY 22, 2023  
AND A FINAL DATE OF FRIDAY MAY 26, 2023 AT 5:00 P.M.\* APPLICATIONS WILL  
NOT BE ACCEPTED BEYOND MAY 26<sup>TH</sup> AT 5:00 P.M.**

PAGE2- Update of date of submission to rolling dates, evaluation period, and funding decisions based on change to submission period.

NOFO Timeline	
Task	Due Date/Time
Request for Approach (NOFO) Released	04/17/2023
Deadline for submission of written questions	04/25/2023, 3:00 p.m. PST
Deadline for written response to submitted written questions	05/01/2023, 3:00 p.m. PST
<b>Rolling Deadlines for submission of application</b>	<b>03/30/2023, 05/15/2023, 5:00 PM PST</b> <b>5/22/2023, 5:00 PM PST</b> <b>FINAL DATE: 5/26/2023 PM PST</b>

Joe Lombardo  
Governor  
RICHARD WHITLEY, MS  
Director  
LISA SHERYCH  
Administrator  
IHSAN AZZAM, Ph.D., MD  
Chief Medical Officer



4/25/2023

Evaluation Period, <b>will be based upon application submission date</b>	<b>05/19/2023</b>
Funding Decisions, Applicants Notified <b>based upon application submission date</b> on or before	06/01/2023
Completion of contract/subgrant awards	Upon Execution
Notice to Proceed (NTP)/Project Start Date, before, on or after	Upon Execution
Grant Period	07/01/2023 – 09/29/2023